STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENING DATE 08/ 12/ 04 I'N RI VERSI DE COUNTY | N AGUANGA AT 08/ 16/ 04
CONTRACT NUVBER 08- 438114 THE | NTERSECTI ON OF STATE ROUTE CONTRACT CODE ' F °
LOCATI ON 08-RIV-79-2.2/2.3 79 AND 371 29 CONTRACT | TEMS
08- Rl V- 371- 56. 5/ 56. 6
REALI GN TO CREATE T | NTERSECTI ON FEDERAL AlD ACST- P0O65- (083) E
PH P065- (083) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPOSALS | SSUED 8 FUND TOTAL  HBL 493, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BIDDERS 3  ENG NEERS EST 372,000.00 AMOUNT OVER 112, 890. 00 PERCENT OVER EST 30. 35
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 484,890.00 3 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
2 488,300.00 2 BEADOR CONSTRUCTI ON 951 674- 7352
COVPANY | NC 00720483
26320 LESTER Cl RCLE FAX 951 674- 7495
CORONA CA 92883
3 651,651.00 1 MATI CH CORPORATI ON 909 382- 7400

P O BOX 50000
SAN BERNARDI NO CA 92412

00149783
FAX 909 382-0113



08-438114 Bl D245

08-RI V-79-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 12/ 04 08/ 16/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG | TEM 13 ( PARTI AL)

Rl VERSI DE CA
SUDHAKAR | TEMS 5 AND 25 THRU 28 ( PARTI AL)
RI ALTO CA
TRAFFI C LOOPS CRACKFI LLI NG | TEM 29 ( PARTI AL)

ANAHEI M CA



08-438114
08-RI V-79-2
08/ 12/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 16/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

B AND D ENTERPRI SES
LA HABRA CA

ORTI Z ASPHALT PAVI NG
COLTON CA

SUDHAKAR
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

FLASH NG BEACON SYSTEM

ASPHALT PAVI NG

STRI PI NG AND SI GNI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
Rl VERSI DE CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

MS L
ANAHEI M CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

SUDHAKAR
RI ALTO CA

FENCI NG

WATER POLLUTI ON CONTROL PLAN

ELECTRI CAL

COLD PLANE ASPHALT CONCRETE

SI GNS AND PAVEMENT NMARKI NGS



08-438114 Bl D245

08- RI V- 79- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 12/ 04 08/ 16/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 2, 060 7.00 14, 420. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
6 150742 REMOVE ROADSI DE SI GN EA 5 125. 00 625. 00
7 150805 REMOVE CULVERT M 4 300. 00 1, 200. 00
8 150860 REMOVE BASE AND SURFACI NG VB 2,100 35. 00 73, 500. 00
9 151224 REMOVE DELI NEATOR EA 19 30. 00 570. 00
10 152320 RESET ROADSI DE SI GN EA 6 150. 00 900. 00
11 152392 RELOCATE ROADSI DE S| GN (WOOD POST) EA 3 150. 00 450. 00
12 152752 REPLACE S| GN PANEL (ROADSI DE SI GN) EA 1 400. 00 400. 00
13 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 680 5. 00 8, 400. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 290 70. 00 20, 300. 00
16 190185 SHOULDER BACKI NG VB 21 250. 00 5, 250. 00
17 198001 | MPORTED BORROW VB 460 70. 00 32, 200. 00
18 260201 CLASS 2 AGGREGATE BASE VB 580 125. 00 72, 500. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 200 100. 00 120, 000. 00
20 566011 ROADSI DE SI GN - ONE POST EA 8 750. 00 6, 000. 00
21 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 200. 00 400. 00
EXI STI NG POST
22 664015 450 MM CORRUGATED STEEL PI PE M 17 400. 00 6, 800. 00
(2.01 MV THI CK)
23 705044 450 MM STEEL FLARED END SECTI ON EA 2 350. 00 700. 00
24 820107 DEL| NEATOR ( CLASS 1) EA 16 50. 00 800. 00
25 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 39 75. 00 2, 925. 00
26 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 200 3.00 3, 600. 00
( SPRAYABLE)
27 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 600 4.00 2, 400. 00
28 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 5. 00 550. 00
29 860604 FLASHI NG BEACON SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00

TOTAL 484, 890. 00



08-438114 Bl D245
08-RI V-79-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 12/ 04 08/ 16/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 48. 00 98880. 00 20. 00 41200. 00
2 2, 000. 00* 2000. 00 825. 00* 825. 00
3 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00
4 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00
5 78, 380. 00* 78380. 00 252, 438. 50* 252438. 50
6 200. 00 1000. 00 130. 00 650. 00
7 500. 00 2000. 00 320. 00 1280. 00
8 38. 00 79800. 00 25.00 52500. 00
9 75. 00 1425. 00 10. 00 190. 00
10 100. 00 600. 00 80. 00 480. 00
11 200. 00 600. 00 160. 00 480. 00
12 150. 00 150. 00 80. 00 80. 00
13 3.00 5040. 00 3.50 5880. 00
14 5, 000. 00* 5000. 00 25, 000. 00* 25000. 00
15 32.00 9280. 00 130. 00 37700. 00
16 400. 00 8400. 00 70. 00 1470. 00
17 20. 00 9200. 00 90. 00 41400. 00
18 80. 00 46400. 00 56. 50 32770. 00
19 65. 00 78000. 00 50. 00 60000. 00
20 275. 00 2200. 00 450. 00 3600. 00
21 125. 00 250. 00 160. 00 320. 00
22 250. 00 4250. 00 435. 00 7395. 00
23 300. 00 600. 00 800. 00 1600. 00
24 35. 00 560. 00 30. 00 480. 00
25 55. 00 2145. 00 50. 00 1950. 00
26 2.00 2400. 00 2.00 2400. 00
27 3.00 1800. 00 2.75 1650. 00
28 4.00 440. 00 3.75 412.50
29 40, 000. 00* 40000. 00 55, 000. 00* 55000. 00
TOT 488, 300. 00 651, 651. 00




